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ORDER FOR SUPPLIES OR SERVICES  
  
1. CONTRACT PURCH ORDER/AGREEMENT NO. 2. DELIVERY ORDER/CALL NO. 3. DATE OF ORDER/CALL 

(YYYYMMMDD) 
4. REQUISITION/PURCH REQUEST NO. 5.  PRIORITY 

     

6. ISSUED BY CODE  7. ADMINISTERED BY (If other than 6) CODE  8. DELIVERY FOB 

     
    

  DESTINATION 
    

  OTHER 
  

         SCD:                           PAS:                                         ADP PT:         
 (See Schedule if 
 other) 

9. CONTRACTOR  CODE   FACILITY   10. DELIVER TO FOB POINT BY (Date)  11. X IF BUSINESS IS 

•   • 
 (YYYYMMMDD) 

  SMALL 

  
  SMALL 

NAME 12. DISCOUNT TERMS DISADVANTAGED 
AND 
ADDRESS 

 
  WOMAN-OWNED 

   

• • 
13. MAIL INVOICES TO THE ADDRESS IN BLOCK  

   

14. SHIP TO CODE  15. PAYMENT WILL BE MADE BY  CODE  MARK ALL 
     PACKAGES AND 
  PAPERS WITH 
  IDENTIFICATION 
  NUMBERS IN 
  BLOCKS 1 AND 2 

16. DELIVERY/   
 CALL  THIS DELIVERY ORDER IS ISSUED ON ANOTHER GOVERNMENT AGENCY OR IN ACCORDANCE WITH AND SUBJECT TO TERMS AND CONDITIONS OF ABOVE      NUMBERED CONTRACT.  

TYPE    
OF 

ORDER 
PURCHASE 

 
Reference your   Oral        Written     Quotation ________________________ ,  Dated ________________.                            
____________________________ furnish the following on terms specified herein. 

   ACCEPTANCE.  THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY PREVIOUSLY HAVE   
   BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME. 

 

         
 NAME OF CONTRACTOR  SIGNATURE  TYPED NAME AND TITLE  DATE SIGNED 

(YYYYMMMDD) 
 

  If this box is marked, supplier must sign Acceptance and return the following number of copies:  

17.  ACCOUNTING AND APPROPRIATION DATA/LOCAL USE 

 

 

 

18. ITEM NO. 19. SCHEDULE OF SUPPLIES/SERVICE 20.  QUANTITY 
ORDERED/ 
ACCEPTED* 

21. 
UNIT 

22. UNIT PRICE 23. AMOUNT 

        
      

        
      

        
        

* If quantity accepted by the Government is 24. UNITED STATES OF AMERICA 25. TOTAL   
same as quantity ordered, indicate by X.    26.  
If different, enter actual quantity accepted below  DIFFERENCES  
quantity ordered and encircle. BY: CONTRACTING/ORDERING OFFICER   
27a. QUANTITY IN COLUMN 20 HAS BEEN 

 INSPECTED  RECEIVED  ACCEPTED, AND CONFORMS TO CONTRACT EXCEPT AS NOTED ____________________________________________________ 

b.  SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE c.  DATE d.  PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT 
 (YYYYMMMDD)  REPRESENTATIVE 
   
   
e.  MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 28. SHIP. NO. 29. D.O. VOUCHER NO. 30. INITIALS  
     

 
  PARTIAL 

32. PAID BY 33. AMOUNT VERIFIED CORRECT FOR 

f.  TELEPHONE NUMBER g.  E-MAIL ADDRESS 
  FINAL 

  

  31. PAYMENT  34. CHECK NUMBER 
     

36. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT. 
  COMPLETE 

  

a.  DATE b.  SIGNATURE AND TITLE OF CERTIFYING OFFICER 
  PARTIAL 

 35. BILL OF LADING NO. 

(YYYYMMMDD)  
  FINAL 

  

     

37. RECEIVED AT 38. RECEIVED BY (Print) 39. DATE RECEIVED 
(YYYYMMMDD) 

40. TOTAL CON-
TAINERS 

41. S/R ACCOUNT NUMBER 42. S/R VOUCHER NO. 

      

DD FORM 1155, DEC 2001 PREVIOUS EDITION IS OBSOLETE.  
 

DAAE07-01-D-B001 0012 2004MAY11 SEE SCHEDULE DOA4

W56HZV
TACOM  WARREN  BLDG 231

WARREN, MICHIGAN 48397-5000

HTTP://CONTRACTING.TACOM.ARMY.MIL

SFAE-GCS-W-BCTP
JENNY STERBA (586)753-2078

EMAIL: STERBAJ@TACOM.ARMY.MIL

S3605A

DCMA DAYTON
AREA C, BUILDING 30
1725 VAN PATTON AVENUE
WRIGHT PATTERSON AFB, OH 45433-5302

C NONE HQ0337

X

2X262

MIL-MAR CENTURY CORP
7883 NORMANDY LANE
DAYTON, OH. 45459

TYPE BUSINESS: Small Disadvantaged Business Performing in U.S.

SEE SCHEDULE X

Net 30 Days

See Block 15

SEE SCHEDULE

HQ0337

DFAS - COLUMBUS CENTER
DFAS-CO/NORTH ENTITLEMENT OPERATION
P.O. BOX 182266
COLUMBUS  OH   43218-2266

X

X

SEE SCHEDULE

SEE SCHEDULE
CONTRACT TYPE:
  Firm-Fixed-Price
  Cost-Plus-Fixed-Fee
KIND OF CONTRACT:
  Supply Contracts and Priced Orders
  Service Contracts

SANDRA E. MCCARROLL /SIGNED/
MCCARROS@TACOM.ARMY.MIL (586)753-2072

$126,597.00
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Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SUPPLEMENTAL INFORMATION

1.  This Delivery Order 0012 to contract DAAE07-01-D-B001 is a supplemental agreement.

2.  The purpose of this Delivery Order is to procure the following four (4) parts which are Tiger Team Fixes:

    PLGR Antenna cable Guard (Right Hand), P/N 104A0100-2

    PLGR Antenna Cable Guard (Left Hand ), P/N 104A0100-1

    Floor Plate Assembly, P/N 104A0110

    DVE Cable Guard, P/N 104A0103 (Front)/104A0106 (Rear)

3.  The following CLINS are established:

    a.  CLIN 0302AA is added to Section B and funded in the amount of $4,000.00 for the production costs for 100 PLGR Antenna Cable

Guards (Right Hand).

    b.  CLIN 0302AB is added to Section B and funded in the amount of $881.00 for the nonrecurring costs for 1 PLGR Antenna Cable Guards

(Right Hand).

    c.  CLIN 0302AC is added to Section B and funded in the amount of $16,520.00 for the production costs for 413 PLGR Antenna Cable

Guards (Left Hand).

    d.  CLIN 0302AD is added to Section B and funded in the amount of $4,069.00 for the nonrecurring costs for 1 PLGR Antenna Cable

Guard (Left Hand ).

    e.  CLIN 0302AE is added to Section B and funded in the amount of $69,250.00 for the production costs for 277 Floor Plate

Assemblies.

    f.  CLIN 0302AF is added to Section B and funded in the amount of $1,958.00 for the nonrecurring costs for 1 Floor Plate Assembly.

    g.  CLIN 0302AG is added to Section B and funded in the amount of $27,720.00 for the production costs for 440 DVE Cable Guards.

    h.  CLIN 0302AH is added to Section B and funded in the amount of $1,997.00 for the nonrecurring costs for 1 DVE Cable Guard.

    i.  CLIN 0302AJ is added to Section B and funded in the amount of $202.00 for travel costs.

4.  All parts shall be shipped to:

    Material Directorate

    Bldg 3036/Retrofit

    Airport Way

    Ft. Lewis, WA 98433

    POC:  Greg Patterson

          253-377-8450

5.  Shipping will be in accordance with best commercial practices.

6.  The contractor shall update the following drawings to Level II:

    DVE Cable Guard

    104A0103

    104A0104

    104A0105

    104A0106

    104A0107

    104A0108

    104A0109

    Floor Panel Assembly

    104A0110

    104A0111

    104A0112

    104A0113

    104A0114

    104A0115

    104A0116

    104A0117

    104A0118
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    104A0119

    PLGR Cable Guards

    104A0100

    104A0101

    104A0102

7.  The requirements in Section E are added to this Delivery Order.

8.  The total amount obligated on Delivery Order 0012 to contract DAAE07-01-D-B001 is $126,597.

9.  Except as stated herein, all other terms and conditions of Delivery Order 0012 remain unchanged and in full force and effect.

____

                                               *** END OF NARRATIVE A 001 ***
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

             SUPPLIES OR SERVICES AND PRICES/COSTS

0302          SECURITY CLASS: Unclassified

0302AA        DELIVERABLE SERVICE                                        100         EA   $      40.00000  $          4,000.00              ___________________                                                          ______________   __________________

              NOUN: TIGER TEAM FIXES

              PRON: X13GX379X1    PRON AMD: 02    ACRN: AA

              AMS CD: 31107180008

PLGR Antenna Cable Guard (Right Hand)

P/N 104A0100-2

Production Costs

CLIN added by Delivery Order 0012

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                  000000                     3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               30           28-MAY-2004

                 002               70           30-JUN-2004

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-01-D-B001/0012

0302AB        DELIVERABLE SERVICE                                         1          EA   $     881.00000  $            881.00              ___________________                                                          ______________   __________________

              NOUN: TIGER TEAM FIXES

              PRON: X13GX379X1    PRON AMD: 02    ACRN: AA

              AMS CD: 31107180008

  4 17

DAAE07-01-D-B001/0012

MIL-MAR CENTURY CORP



CONTINUATION SHEET
PIIN/SIIN

    Page        of

Name of Offeror or Contractor:
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Reference No. of Document Being Continued

MOD/AMD

PLGR Antenna Cable Guard (Right Hand)

P/N 104A0100-2

Nonrecurring costs

CLIN added by Delivery Order 0012

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                  000000                     3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            30-JUN-2004

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-01-D-B001/0012

0302AC        DELIVERABLE SERVICE                                        413         EA   $      40.00000  $         16,520.00              ___________________                                                          ______________   __________________

              NOUN: TIGER TEAM FIXES

              PRON: X13GX379X1    PRON AMD: 02    ACRN: AA

              AMS CD: 31107180008

PLGR Antenna Cable Guard (Left Hand)

P/N 104A0100-1

Production Costs

CLIN added by Delivery Ordr 0012

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________
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              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                  000000                     3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001              100           28-MAY-2004

                 002              313           30-JUN-2004

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-01-D-B001/0012

0302AD        DELIVERABLE SERVICE                                         1          EA   $   4,069.00000  $          4,069.00              ___________________                                                          ______________   __________________

              NOUN: TIGER TEAM FIXES

              PRON: X13GX379X1    PRON AMD: 02    ACRN: AA

              AMS CD: 31107180008

PLGR Antenna Cable Guard (Left Hand)

P/N 104A0100-1

Nonrecurring Costs

CLIN added by Delivery Order 0012

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                  000000                     3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            30-JUN-2004

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-01-D-B001/0012

0302AE        DELIVERABLE SERVICE                                        277         EA   $     250.00000  $         69,250.00              ___________________                                                          ______________   __________________

              NOUN: TIGER TEAM FIXES

              PRON: X13GX379X1    PRON AMD: 02    ACRN: AA

              AMS CD: 31107180008

Floor Plate Assembly

P/N 104A0110

Production Costs

CLIN added by Delivery Order 0012.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                  000000                     3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               20           28-MAY-2004

                 002              117           30-JUN-2004

                 003              140           29-JUL-2004

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-01-D-B001/0012
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

0302AF        DELIVERABLE SERVICE                                         1          EA   $   1,958.00000  $          1,958.00              ___________________                                                          ______________   __________________

              NOUN: TIGER TEAM FIXES

              PRON: X13GX379X1    PRON AMD: 02    ACRN: AA

              AMS CD: 31107180008

Floor Assembly Plate

P/N 104A0110

Nonrecurring Costs

CLIN added by Deliver Order 0012.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                  000000                     3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            29-JUL-2004

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-01-D-B001/0012

0302AG        DELIVERABLE SERVICE                                        440         EA   $      63.00000  $         27,720.00              ___________________                                                          ______________   __________________

              NOUN: TIGER TEAM FIXES

              PRON: X13GX379X1    PRON AMD: 02    ACRN: AA

              AMS CD: 31107180008

DVE Cable Guard

P/N 104A0103/104A0106

Production Costs

CLIN added by Delivery Order 0012.

                              (End of narrative B001)
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                  000000                     3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001              100           28-MAY-2004

                 002              340           30-JUN-2004

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-01-D-B001/0012

0302AH        DELIVERABLE SERVICE                                         1          EA   $   1,997.00000  $          1,997.00              ___________________                                                          ______________   __________________

              NOUN: TIGER TEAM FIXES

              PRON: X13GX379X1    PRON AMD: 02    ACRN: AA

              AMS CD: 31107180008

DVE Cable Guard

P/N 104A0103/104A0106

Nonrecurring Costs

CLIN added by Delivery Order 0012.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                  000000                     3
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            30-JUN-2004

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-01-D-B001/0012

0302AJ        TRAVEL COSTS                                                1          EA   $     202.00000  $            202.00              ____________                                                                 ______________   __________________

              NOUN: TIGER TEAM FIXES

              PRON: X13GX379X1    PRON AMD: 02    ACRN: AA

              AMS CD: 31107180008

Travel

Cost Only

This CLIN added by Delivery Order 0012.

                              (End of narrative B001)

              Packaging and Marking              _____________________

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DOC                   SUPPL

              REL CD    MILSTRIP    ADDR   SIG CD  MARK FOR  TP CD              ______    ________    ______ ______  ________  _____

               001                  000000                     3

              DEL REL CD        QUANTITY         DEL DATE              __________     ______________     ___________

                 001               1            28-MAY-2004

              FOB POINT: Origin

              SHIP TO: PARCEL POST ADDRESS                       ___________________

              (W91A2N)   XR W4GG FT LEWIS FLD OFC

                         BLDG 9630 L ST

                         FORT LEWIS            WA 98433-5000

                         CONTRACT/DELIVERY ORDER NUMBER                         ______________________________

                              DAAE07-01-D-B001/0012
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INSPECTION AND ACCEPTANCE

                Regulatory Cite                                  Title                                       Date                Regulatory Cite                                  Title                                       Date                _______________  ______________________________________________________________________  ____________                _______________  ______________________________________________________________________  ____________

      1         52.246-2         INSPECTION OF SUPPLIES--FIXED-PRICE                                       AUG/1996

      2         52.246-3         INSPECTION OF SUPPLIES - COST REIMBURSEMENT                               MAY/2001

      3         52.246-5         INSPECTION OF SERVICES - COST-REIMBURSEMENT                               APR/1984

      4         52.246-8         INSPECTION OF RESEARCH AND DEVELOPMENT -- COST-REIMBURSEMENT              MAY/2001

      5         52.246-16        RESPONSIBILITY FOR SUPPLIES                                               APR/1984

      6         TACOM            SUPPLEMENTAL STATEMENT OF WORK: FASTENER QUALITY ASSURANCE                SEP/1992

                                 REQUIREMENTS

     (a)  This clause establishes quality assurance requirements for all threaded steel fasteners of Grade 5 and higher (as defined by

SAE-J429) and metric fasteners with strength designations of 8.8 and higher (as defined by J-1199) that are to be used initems procured

from either a Government or contractor owned Technical Data Package.  It applies to fasteners received (i) from fastener manufacturers,

(ii) from distributors, or (iii) as part of a subassembly for use in both new and repair items.

     (b)  The contractor shall implement and maintain a fastener quality assurance program which:

          (i)  Assures the homogeneity of fastener lots.  A homogeneous fastener lot is defined as one in which all of the fasteners are

of the same size, type, grade, plating and manufacturer.

         (ii)  Ensures that individual fasteners are identified by a fastener manufacturer symbol (logo).  The manufacturer's symbol

(logo) shall be listed in MIL-HDBK 57, dated 29 Sep 89.

        (iii)  Provides objective quality evidence that the fasteners to be furnished under this contract meet all technical

requirements.

     (c)  To determine the conformance of the fastener lots with the homogeneity and identification requirements, a sample from each lot

of fasteners will be taken in accordance with MIL-STD-105, dated 10 May 89, Inspection Level II, AQL 1.0, or equivalent, except that

lots shall be accepted with zero (0) defects (C=0) and rejected with one (1) or more defects.   Each sample shall be examined for the

following:

          (i)  The grade and manufacturer symbol (logo) for each bolt in the lot sample shall be the same.

         (ii)  Threads shall be examined to assure conformity to requirements.

        (iii)  Plating (when specified) shall be examined to assure complete coverage.

     (d)  Objective quality evidence that fasteners meet all technical requirements shall consist of either:                                                                                                     ______

          (i)  Favorable chemical, core hardness, plating and tensile test data provided by the manufacturer or supplier of a fastener

lot which is directly traceable to that lot.  Chemical tests shall include, as a minimum, percent by weight of the following elements:

carbon, manganese, phosphorus and sulfur;

or__

         (ii)  Favorable results of chemical and core hardness tests performed by the contractor or a subcontractor on sample(s) taken

from the lot.  Sampling for chemical, plating and core hardness testing shall be in accordance with MIL-STD-105, Level S-2, AQL 1.0 or

equivalent.  Chemical tests shall include, as a minimum, percent by weight of the following elements:  carbon, manganese, phosphorus and

sulfur.

     (e)  For item(s) procured using a Government Technical Data Package, Grade 8.1 or 8.2 fasteners are not an acceptable substitute

for Grade 8 fasteners.

     (f)  Commercial items, defined as an end item or component of an end item whose sales volume to the general public is greater than

50% of the items produced, will be deemed to meet the requirements of this clause if the contractor has a current vendor control policy

with regard to fasteners.

Note:  During maintenance or repair, the Government will use Grade 8, zinc plated bolts from Government stocks as replacements for any

Grade 5 or Grade 8.2 bolt used in commercial items.

(End of clause)

      7         52.211-4016      CARC PAINT-PRETREATMENT REQUIREMENTS FOR FERROUS AND GALVANIZED           SEP/2002

                (TACOM)          SURFACES

     (a)  Ferrous and galvanized surfaces shall be cleaned and pretreated with a Type 1, microcrystalline, zinc phosphate system per TT-
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C-490.  Alternate pretreatment systems for ferrous substances must meet the performance tests specified in paragraphs 3.5.7, 3.5.8,

4.2.7, and 4.2.8 of TT-C-490.  Corrosion resistance tests will be conducted on a monthly basis (two test coupons) after the process has

been found to be in statistical control.  Process control tests for alternative systems must ensure that the process remains in control

and must be documented and approved by TACOM.  Testing must be performed on the same substrate and the same thickness of primer minus

topcoat used in production.  Unless otherwise specified, MIL-P-53022 and -53030 primers shall be salt spray tested for 336 hours.  All

electrocoat primers shall be tested for 1000 hours.  Test coupons shall be scrapped with a one inch (approximate) metal blade such as a

putty knife between 24 and 168 hours after removal from the neutral salt spray cabinet for coupon evaluation.  Any inorganic crystalline

pretreatment is limited to a maximum build equivalent of 500 mg. per square foot to minimize chipping of the CARC system.  All TT-C-490,

zinc phosphate pretreatment systems must be documented and approved by the procuring activity prior to use.  The procedure containing

all the elements specified in paragraph 3.2 of TT-C-490 shall be submitted to the procuring activity no less than 45 days prior to use.

Qualification will consist of verification that the process with its controls can meet the performance requirements in the

specification.  The performance of alternate systems must be demonstrated and approved by the procuring activity.  If the TT-C-490 Type

1 system has not been previously approved by TACOM, it must be documented and submitted for approval as specified in the specification.

Zinc phosphate systems for galvanized substrates require separate qualification.  A list of TACOM approved facilities is available at

http://contracting.tacom.army.mil/engr/eng.htm .  These facilities are capable of meeting the performance requirements in the________________________________________________

specification.

 A list of previously qualified zinc phosphate application facilities is available from TACOM, Materials Engineering Team, (810) 574-

5083. Requalification of the process will be required if the process is changed outside the limits defined in the TAOCM letter of system

acceptance provided to the application facility.

     (b)  Qualification of pretreatment systems for galvanized substrates shall be performed using Accelerated Corrosion Test protocol

contained in GM 9540P, Method B, rather than salt spray.  Test coupons with primer only shall be cured for seven days, and scribed thru

the primer.  After 40 cycle test exposure, the test coupons shall be scraped at a 30 degree contact angle (approximate) with a one inch

(approximate) metal blade, such as a putty knife, both parallel and perpendicular to the scribe.  There shall be no more than 3 mm. of

rust creep (zinc corrosion products), blistering, or loss of paint adhesion from the scribe line and no more than 5 blisters in the

field with non greater than 1 mm.  This test shall be performed at two month intervals (two test coupons) to ensure that the process is

in control.  An alternative test for verifying process control is GM 9511P for 10 cycles.

     (c)  Performance tests for process control are highly dependent on the type, thickness, and VOC level of the organic coating

(primer) film and its adhesion to the substrate.  Any change to the solvents used in the primer or changing the brand of primer will

require retesting of the system.  The test coupons must duplicate the production painting process as closely as possible.  Primer test

coupons shall represent both the minimum and maximum nominal dry film thickness.  Due to the wide variation in zinc thickness with the

hot dip galvanizing process, the dry film thickness of the primer will be verified with a Tooke gage or equivalent for the purpose of

production and process control.

     (d)  The use of vinyl wash primer (DOD-P-15328) is prohibited due to its hexavalent chromium content and high VOC level.

                                                          [End of Clause]

      8         52.211-4030      BASIC APPLICATION AND TESTING REQUIREMENTS FOR CHEMICAL AGENT             JAN/2003

                (TACOM)          RESISTANT COATINGS (CARC) ON METALLIC SURFACES

     (a) Scope:  The requirements contained herein apply whenever any or all of the following specifications are cited in the contract:

MIL-C-46168, MIL-C-53039, MIL-PRF-22750, or MIL-DTL-64159.

     (b) CARC Primers:  The preferred CARC primer for all applications is cathodic, epoxy electrocoat per MIL-C-53084.  This primer can

be directly substituted whenever MIL-P-53022 or MIL-P-53030 is specified on a drawing or specification.  The dry film thickness table

below contains mandatory minimum and maximum dry film thickness requirements.  Failure of production painted hardware to comply with

these ranges will dramatically impact the corrosion resistance and/or chip resistance of the CARC coating system.  If the contractor

does not possess the personnel or equipment to meet these mandatory thickness requirements, then cathodic epoxy electrocoat must be

used.  Any part that has rust, heat treat or mill scale must be abrasive blasted prior to the application of any coating.  Select powder

coat primers which have 0.0 VOCs and 0.0 HAPS can also be used as a direct replacement for MIL-P-53022 and MIL-P-53030 primers.  These

powder coat primers, however, can only be applied by TACOM-approved applicators.  The qualification and application of these primers is

controlled by "Performance Standard for Combat Grade Powder Coat Paint - U.S. Army - TACOM" and is available at                                                                                                                ____

http://contracting.tacom.army.mil/engr/eng.htm______________________________________________

     (c)  CARC Application:  The dip application of any coating listed in the table below (with the exception of epoxy electrocoat which

is specifically designed for dip application) is prohibited.

     (d)  End-Item Inspection.  After the complete paint finish has been applied and cured* (See note below), the Contractor shall test

and inspect two units per lot for (i)workmanship, (ii) total paint film thickness and (iii) paint adhesion.  Unless otherwise agreed to
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between the Contractor and the cognizant Government quality assurance representative, a lot shall be defined as all units submitted for

final Government acceptance at one time.  The use of test panels in lieu of actual production units is prohibited.  At final inspection,

the cumulative total paint film thickness of pretreatment, primer, and topcoat shall at a minimum conform to the sum of the minimum

thicknesses for individual elements of the paint finish as specified in Table I herein.  Sufficient locations shall be spot-checked to

ensure proper workmanship and paint thickness uniformity.  The size and configuration of the unit as well as the number of vendors

responsible for the paint finish of component parts shall be taken into consideration in determining the number of locations to be

checked.  The specific number of test locations shall be agreed to by the cognizant Government quality assurance representative in

advance.  In addition, two locations on each sample unit shall be selected conduct the scribe tape test.  The test locations shall be

routinely varied among the following:

          (1)  Directly adjacent to a weld.

          (2)  On or directly adjacent to a machine cut or sheared edge.

          (3)  On any mechanically formed surface when lubricants/drawing compounds were used.

          (4)  On paint touch-up areas.

The precise location for each scribe tape shall be in an inconspicuous location that has been accepted by the cognizant Government

quality assurance representative before the test is conducted.

Upon completion of the scribe tape test, the scribe marks shall be feathered into the adjacent area and touched up with the required top

coat so that the tested area again conforms to the applicable minimum specified in Table I herein.

*NOTE:  The complete paint finish is defined as the pretreatment, primer, and topcoat applied to the substrate.  Curing of the complete

paint finish is dependent upon temperature. humidity, and paint film thickness.  The time necessary to achieve sufficient adhesion to

pass the scribe tape test must be determined by each facility.  For purposes of this test, curing at ambient temperature will take 24

days.  To accelerate the curing for purposes of product acceptance, the following procedure may be followed:  Cure at 190 to 210 degrees

F. for three hours (this is time at temperature and is  therefore material thickness dependent), followed by 7 days at 65 degrees F.

minimum.

     (e)  Test Methods:

          (1)  Film Thickness.  Film thickness shall be verified with a nondestructive film gage.  The gage shall be suitable for

measurements over the applicable substrate material and shall have sufficient accuracy to ensure compliance to the thickness

limitations.  The gage shall be capable of being calibrated.  If no other calibration specification or requirement is identified

elsewhere in this contract,  then the gage shall be calibrated in accordance with ISO 10012.

          (2)  Scribe Tape Test.  The following test procedure shall be followed.  The  test surface shall be sufficiently warm and dry

to ensure adhesion of the tape.  All dimensions cited in this Scribe Tape Test description are approximate:

               (a) Scribe four one-inch lines completely through the paint finish to the substrate, one sixteenth to three thirty-

seconds of an inch apart.

               (b) Scribe four additional one-inch lines, completely through the paint finish, one sixteenth to three thirty-seconds of

an inch apart, rotated 90 degrees with respect to the first set of lines.  The resulting pattern shall contain nine squares.

               (c) Press a length of A-A-1830, A-A-884, or any commercially available tape with a minimum adhesion rating of 45 oz. per

inch of width firmly over the scribed pattern, rubbing out all air pockets.

               (d) Wait ten seconds, minimum.  Grasp a free end of the tape and at a rapid speed strip it from the paint surface by

pulling the tape back upon itself at 180 degrees.

NOTE:  The above two tests are not a substitute for corrosion test such as neutral salt spray or accelerated corrosion tests which

verify coating durability.

     (f)  Acceptance Criteria:

          (1)  Film Thickness.  All applicable surfaces shall have complete paint coverage.  A minimum of 75% of the applicable surfaces

of each test unit shall meet the minimum, cumulative dry film thickness requirements.  Failure of either test unit shall result in

rejection of the production lot that it represents.

DRY FILM THICKNESS TABLE

                SPECIFICATION            DRY FILM THICKNESS (Mils)

                                            (MANDATORY RANGE)
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DOD-P-15328* 0.3 - 0.5

MIL-PRF-23377 1.0 - 1.5

MIL-P-53022, Type I 1.0 - 2.5

MIL-P-53022, Type II 1.5 - 2.5

MIL-P-53030 1.5 - 2.5

MIL-P-53084 0.8 - 1.5

MIL-C-22750 1.3 - 2.5

MIL-C-46168 1.8 MINIMUM

MIL-C-53039 1.8 MINIMUM

MIL-DTL-64159 1.0 MINIMUM

* May not be allowed per contract due to VOC and hexavalent chromium content.

          (2)  Scribe Tape Test (Adhesion).  The removal of two or more complete squares of top coat, or top coat-primer-pretreatment

coating, from either test unit constitutes test failure and the production lot from which it comes is rejected.  Removal of overspray

does not constitute test failure.

NOTICE:  The scribe tape test is designed to detect any major deficiency in the paint application process that would affect the

durability of the CARC finish.  Typical causes of failure are:

               (a)  Inadequate cleaning of the substrate.

               (b)  Contamination of the surface between coatings.

               (c)  Excessive paint film thickness in a single coating application.

               (d)  Application of a coating over a previous coating which has not been adequately cured.

                                                          [End of clause]

      9         52.211-4069      WELDING INSPECTION REQUIREMENTS                                           MAR/2001

                (TACOM)

     (a)  INSPECTION:  As the contractor, during performance of this contract you will verify weld quality and workmanship using

qualified inspectors trained to perform these inspection functions.  Acceptable qualification of your inspectors may be based on:

          (1)  current or previous certification as an AWS Certified Welding Inspector; or

          (2)  current or previous certification by the Canadian Welding Bureau (CWB); or

          (3)  inspection performed by an engineer or technician who is competent in the use of weld inspection techniques and

equipment, on the basis of (i) formal training or (ii) experience, or both, in metals fabrication, inspection, and testing.

     (b)  NON BALLISTIC VISUAL INSPECTION.  You will perform all non-ballistic visual inspections of weld quality and workmanship for

structural steel in accordance with Section 6 of AWS D1.1-96.  For structural aluminum, you may perform non-ballistic visual inspections

of weld quality and workmanship using the guidelines given in MIL-STD-370A, dated 21 Sep 93.

     (c)  BALLISTIC VISUAL INSPECTION.  You will perform all ballistic visual inspections in accordance with section 6 of the UDLP/TACOM

Ground Combat Vehicle Code--Aluminum, dated July 1996.  Copies of this document can be obtained by written request to:

          Commander, US Army Tank-automotive and Armaments Command

          ATTN:  AMSTA-TR-E/Materials

          Warren, MI  48397-5000

                                                          [End of Clause]

     10         52.246-4024      SUBSTITUTING COMMERCIAL TEST RESULTS FOR REQUIRED CONTRACT TESTS          APR/2000

                (TACOM)

     (a)  GENERAL.  At your request, we may delete all or some of the Government or contractor conducted tests required by this contract

or order, under the following conditions:

          (1)  You have (or your supplier has) previously supplied the identical item to us and we've accepted it, or:
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          (2)  You have commercial test reports, performance data, analytical data, or vendor reports demonstrating that the item you

will be furnishing us meets the contract requirements.

     (b)  HOW TO SUBMIT A TEST-DELETION REQUEST.

          (1)  BEFORE CONTRACT AWARD - Submit your request along with your offer in response to our solicitation.  Make sure that your

offer includes an alternate price (that reflects how your offered price would change if we approve your request to delete the specified

tests).  If we approve your request to delete test requirements or substitute commercial testing procedures, we will evaluate your offer

at the alternate price submitted with your request.  If you don't submit an alternate price with your request, we'll evaluate your offer

at the price you indicated in the Schedule.  No adjustments will be made to the price after contract award.

          (2)  AFTER CONTRACT AWARD - Send your request to the buyer identified on the face page of the contract within 45 days after

contract award.

          (3)  ALL REQUESTS MUST -

               -- identify the test(s) you want deleted;

               -- state the basis for your request;

               -- include a list of configuration changes made;

               -- demonstrate that you meet the conditions in paragraph (a)(1) or (a)(2) of this clause; and

               -- include an alternate price per paragraph (b)(1) above, if you make your request prior to award; or

               -- include proposed amount of equitable adjustment, if you make your request after award.

     (c)  SUPPORTING DATA.  If we agree to delete a test or tests, you must keep the data you used to support your request for four

years from the day we approved your request.  You must provide us with such data if we ask for a copy.

     (d)  CONTRACT ADJUSTMENT.  If we agree to delete a test or tests after contract award, we may negotiate an equitable adjustment in

the contract price.  Any such negotiation will be conducted using the rules given in the CHANGES--FIXED PRICE clause, FAR 52.243-1.

                                                          [End of Clause]

     11         52.246-4028      INSPECTION POINT: ORIGIN                                                  FEB/1994

                (TACOM)

     We will inspect the supplies as described elsewhere in this solicitation/contract before acceptance.   Fill-in the location,

contractor's or subcontractor's plant, where origin inspection will occur.

     CONTRACTOR'S PLANT:                             ________________________________________________________________________

                               (Name)

                             _______________________________________________________________________

                               (Address)         (City)      (County)      (State)      (Zip)

     SUBCONTRACTOR'S PLANT:                             _______________________________________________________________________

                               (Name)

                             _______________________________________________________________________

                               (Address)         (City)      (County)      (State)      (Zip)

                                                          [End of Clause]

     12         52.246-4029      ACCEPTANCE POINT: ORIGIN                                                  OCT/2002

                (TACOM)

     We will accept these supplies at the address or addresses designated in the Section E clause entitled INSPECTION POINT.

                                                          [End of Clause]

E.1        Inspection Procedures
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E.1.1      In-Process Inspection: During fabrication of the first production components for the Tiger Team Fixes,in-process inspections

shall be performed by the contractor and witnessed by government representatives, to evaluate conformance to the technical requirements

of this contract.  Evaluation of process controls and workmanship shall be made at this time.  During the inspection, the contractor

shall have available for review and evaluation all appropriate records and documentation, including, but not limited to: quality manual

(or appropriate document), work instructions, process procedures (such as welding and painting), inspection records, material

certifications traceable to the materials used, and welder qualification records.

E.1.2      Contractor First Piece Inspection:  One of the first five (5) production components for each of the Tiger Team Fixes produced

shall be selected at random by the government and subjected to a First Piece Inspection by the contractor.  This inspection shall be

conducted to verify conformance to all technical requirements of the contract, including dimensional and physical characteristics,

welding conformance, finish application, and vehicle physical interface.

E.1.2.1    At least 20 calendar days before the commencement of the First Piece Inspection, the Contractor shall notify the Contracting

Officer, in writing, of the time and location of the testing so that the Government may witness the tests.

E.1.2.2    Following First Piece Inspection and Government testing, the Contractor shall be responsible for any changes, modifications

and corrections of defects deemed necessary to bring the item into conformance with requirements.

E.2        Welding Requirements.

E.2.1      Welding procedures shall comply with MIL-STD-1261, Class 3.

E.2.2      Welder Qualification.  The contractor may use his current method in effect at the time of contract award for welder

qualification.  The contractor shall be responsible for determining that automatic welding equipment and operators are capable of

consistently producing quality welds in accordance with the prepared welding procedures.  If requested, the contractor shall make

available all welder qualification documentation.

E.3        Inspection Equipment. The contractor shall be responsible to supply and maintain all inspection and test equipment necessary

to assure the vehicle system and components conform to contract requirements. All inspection equipment shall be available for use at the

start of production. The contractor shall make available to the government applicable and necessary inspection equipment for use during

vehicle system inspection. The government will return all inspection equipment upon completion of inspection. The contractor shall apply

best commercial practice to maintain the inspection and test equipment used in the inspection of the vehicle systems.

E.4        Inspection Records. The contractor shall maintain and make available to the government upon request, all records of

examinations and tests performed on material used to produce each vehicle system. This documentation shall describe deficiencies found

during inspection and all corrective action undertaken to correct these deficiencies. These records shall be maintained for a period of

four years following completion of the contract.

E.6        Certifications. All certifications provided by the contractor shall include appropriate supporting documentation such as, but

not limited to: test data, material analysis, drawings, purchase orders, specifications, etc. In the event that particular

certifications are not acceptable to the government, the contractor shall conduct additional examinations and tests and/or provide

additional documentation as required to verify conformance at no additional cost to the government.

Subcontracting does not relieve the contractor from providing all the necessary supporting documentation for all certifications provided

to the Government. Also, the contractor shall provide a new or updated certification whenever a change is made in a supplier when the

change is relevant to the certification.

E.7        The contractor shall perform fit checks on production samples for each part.  The Government will sign a Physical Quality

Audit sheet upon submission of contractor certification that an initial inspection of each part has been completed by a DCMA QAR at the

contractor's facility and upon successful completion of the fit check for each part procured under this effort.  The contractor shall

maintain the production samples and use them as a production standard for the production parts.

                                               *** END OF NARRATIVE E 001 ***
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CONTRACT ADMINISTRATION DATA

        PRON/                                                                       JOB        PRON/                                                                       JOB

LINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATEDLINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATED

ITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNTITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNT_____   ________    ____ _____ _________________________                            ______    ___________         _______________   ________    ____ _____ _________________________                            ______    ___________         __________

0302AA  X13GX379X1   AA    1   21   32033000035R5R07P31107131E9  S20113             3GXP02    W56HZV    $           4,000.00

        31107180008

        A13P30082RX1

0302AB  X13GX379X1   AA    1   21   32033000035R5R07P31107131E9  S20113             3GXP02    W56HZV    $             881.00

        31107180008

        A13P30082RX1

0302AC  X13GX379X1   AA    1   21   32033000035R5R07P31107131E9  S20113             3GXP02    W56HZV    $          16,520.00

        31107180008

        A13P30082RX1

0302AD  X13GX379X1   AA    1   21   32033000035R5R07P31107131E9  S20113             3GXP02    W56HZV    $           4,069.00

        31107180008

        A13P30082RX1

0302AE  X13GX379X1   AA    1   21   32033000035R5R07P31107131E9  S20113             3GXP02    W56HZV    $          69,250.00

        31107180008

        A13P30082RX1

0302AF  X13GX379X1   AA    1   21   32033000035R5R07P31107131E9  S20113             3GXP02    W56HZV    $           1,958.00

        31107180008

        A13P30082RX1

0302AG  X13GX379X1   AA    1   21   32033000035R5R07P31107131E9  S20113             3GXP02    W56HZV    $          27,720.00

        31107180008

        A13P30082RX1

0302AH  X13GX379X1   AA    1   21   32033000035R5R07P31107131E9  S20113             3GXP02    W56HZV    $           1,997.00

        31107180008

        A13P30082RX1

0302AJ  X13GX379X1   AA    1   21   32033000035R5R07P31107131E9  S20113             3GXP02    W56HZV    $             202.00

        31107180008

        A13P30082RX1

                                                                                                          __________________

                                                                                              TOTAL     $         126,597.00

SERVICE                                                                                ACCOUNTING                 OBLIGATEDSERVICE                                                                                ACCOUNTING                 OBLIGATED

NAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNTNAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNT________       _____________   _________________________                               ___________                __________________       _____________   _________________________                               ___________                __________

Army                 AA        21   32033000035R5R07P31107131E9  S20113                W56HZV           $         126,597.00                                                                                                          __________________

                                                                                              TOTAL     $         126,597.00
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